STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 21

NUMBER OF Bl DDERS 6
PROGRAM ELEMENTS

Bl D RANK

08/ 13/ 02
04-181644
04- ALA-80-7.6

B I

D SUMMARY

I N ALAMEDA COUNTY | N ALBANY FROM
1.0 KM SCUTH OF ALAMEDA AND

CONTRA COSTA COUNTY LI NE

GRADE PARK AREA AND DRAI NAGE SYSTEM

DEPARTMENT OF TRANSPORTATI ON Bl D245
PACE 1
08/ 19/ 02

CONTRACT CODE 'F '

28 CONTRACT | TEMS

FEDERAL Al D NONE

FCR

984 HENSLEY STREET
RI CHMOND CA 94801

FAX

00760845
510 215-9867

0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
FUND TOTAL HE14 363, 000 TOTAL NUMBER OF WORKI NG DAYS 90
ENG NEERS EST 468, 000. 00 AMOUNT UNDER 23, 857.98 PERCENT UNDER EST 5.10
Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
444,142, 02 1 PROFESSI ONAL CONSTRUCTI ON 510 526-5165 SB PREF CLAI MED
SERVI CES 00733742
6509 STOCKTON AVE FAX 510 526-1746
EL CERRI TO CA 94530
495, 577. 45 6 BAY CI TI ES PAVI NG AND GRADI NG 925 687-6666 CC PREF CLAI MED
I NC 00238650
P O BOX 6227 FAX 925 687-2122
CONCORD CA 94524
548, 676. 00 3 GORDON N BALL I NC 925 838-5675 CC PREF CLAI MED
00710807
333 CAM LLE AVE FAX 925 838-5915
ALAMO CA 94507
560, 130. 00 4 Cl MARRON CONSTRUCTI ON 209 848-1655 SB PREF CLAI MED
00706382
450 NORTH YOSEM TE STE 4 FAX 209 848-1656
OAKDALE CA 95361
641, 679. 20 2 W R FORDE ASSCCI ATES 510 215-9338 CC PREF CLAI MED

3. 0%



04- 181644
04- ALA-80-7
08/ 13/ 02

814, 691. 80

5

BAUMAN LANDSCAPE | NC

115 BROCKSI DE DRI VE
RI CHMOND CA 94801

Bl D245
PAGE 2
08/ 19/ 02

510 236-1212 CC PREF CLAI MED

00431827
FAX 510 236-1680



04- 181644
04- ALA-80-7
08/ 13/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

08/ 19/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 NONE

NONE



04- 181644 Bl D245

04- ALA-80-7 PAGE 4

08/ 13/ 02 08/ 19/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 CAL KI RK LANDSCAPI NG ERCSI ON CONTROL
NAPA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CAL KI RK LANDSCAPE ERCSI ON CONTRCL
EUREKA CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
SAN JOSE CA
THOVAS AND PRATT LEAD COWVPLI ANCE PLAN
PI NOLE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CAL KI RK LANDSCAPI NG AND ERGCSI ON CONTROL ERCSI ON CONTROL
P O BOX 897
EUREKA CA 95502
GLENFI ELD ENTERPRI SES RENTAL EQUI PMENT
P O BOX 167

PALO CEDRO CA 96073

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 M F MAHER CONCRETE AND M SCELLANEQUS | RON AND STEEL
VALLEJO CA

CONTI NUED ON NEXT PAGE



04- 181644
04- ALA-80-7
08/ 13/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

08/ 19/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 NI TTA CONSTRUCTI ON
LOOM S CA

Bl DDER | D NAME AND ADDRESS

ERCSI ON CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 DELLA FOSSE TRUCKI NG
UNTON CI TY CA

TRUCKI NG ( PARTI AL)



04- 181644 Bl D245

04- ALA- 80- 7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
08/ 13/ 02 08/ 19/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074029 TEMPORARY SI LT FENCE M 130 10. 62 1, 380. 60
2 074034 TEMPORARY COVER LS LUMP SUM 10, 000. 00* 10, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 1, 911. 00* 1,911. 00
4 150805 REMOVE CULVERT M 78 34. 87 2,719. 86
5 150820 REMOVE | NLET EA 3 850. 00 2, 550. 00
6 152609 MODI FY | NLET TO MANHOLE EA 2 2, 000. 00 4, 000. 00
7 153210 REMOVE CONCRETE VB 8 243. 00 1, 944. 00
8 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 20, 000. 00* 20, 000. 00
9 024278 EMBANKVENT CONFI NEVENT SYSTEM MR 5, 339 16. 34 87, 239. 26
10 190101 ROADWAY EXCAVATI ON VB 16, 600 5. 50 91, 300. 00
11 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 250. 00* 2, 250. 00
12 198001 | MPORTED BORROW M 3, 500 27. 62 96, 670. 00
13 (S) 203001 EROSI ON CONTROL ( BLANKET) MR 270 9.15 2, 470. 50
14 (S) 203003 STRAW ( ERCS| ON' CONTROQL) TONN 7.2 488. 00 3, 513. 60
15 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 200 2.44 2,928. 00
16 (S) 203021 FI BER ROLLS M 210 18. 30 3, 843. 00
17 (S) 203024 COVPCST ( EROSI ON' CONTROL) KG 3, 000 .79 2,370. 00
18 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 90 12. 20 1, 098. 00
19 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 360 2.44 878. 40
20 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 250 4.88 1, 220. 00
21 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 9 2,500. 00 22, 500. 00
22 620904 300 MM ALTERNATI VE Pl PE CULVERT M 110 78. 40 8, 624. 00
23 620909 450 MM ALTERNATI VE Pl PE CULVERT M 58 122. 14 7,084. 12
24 620914 600 MM ALTERNATI VE Pl PE CULVERT (TYPE A) M 96 110. 83 10, 639. 68
25 620915 600 MM ALTERNATI VE Pl PE CULVERT (TYPE B) M 32 185. 16 5,925. 12
26 024279 150 MM PERFORATED PLASTI C Pl PE M 96 47.68 4,577.28
(2.01 MM THI CK)
27 682008 PERVEABLE MATERI AL ( BLANKET) VB 400 100. 00 40, 000. 00
28 (SF) 750001 M SCELLANEQUS | RON AND STEEL KG 1,024 4. 40 4,505. 60

TOTAL 444,142.02



04- 181644 Bl D245

04- ALA-80-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
08/ 13/ 02 08/ 19/ 02
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 7.50 975. 00 20. 00 2600. 00 13. 00 1690. 00 20. 00 2600. 00
2 474. 00* 474. 00 1, 000. 00~ 1000. 00 8, 000. 00~ 8000. 00 5, 000. 00~ 5000. 00
3 1, 632. 00* 1632. 00 2, 000. 00* 2000. 00 1, 500. 00* 1500. 00 5, 000. 00* 5000. 00
4 57. 80 4508. 40 40. 00 3120. 00 20. 00 1560. 00 7.00 546. 00
5 278.00 834. 00 300. 00 900. 00 1, 000. 00 3000. 00 1, 500. 00 4500. 00
6 850. 00 1700. 00 2,000. 00 4000. 00 2,500. 00 5000. 00 1, 665. 00 3330. 00
7 60. 25 482. 00 175. 00 1400. 00 150. 00 1200. 00 100. 00 800. 00
8 10, 000. 00* 10000. 00 10, 000. 00* 10000. 00 15, 000. 00* 15000. 00 140, 000. 00* 140000. 00
9 15. 85 84623. 15 20. 00 106780. 00 41. 00 218899. 00 15. 00 80085. 00
10 10. 85 180110. 00 13. 00 215800. 00 12. 00 199200. 00 10. 00 166000. 00
11 8, 976. 00* 8976. 00 1, 000. 00* 1000. 00 8, 000. 00* 8000. 00 2,500. 00* 2500. 00
12 29.15 102025. 00 23.00 80500. 00 6. 00 21000. 00 33. 00 115500. 00
13 8.33 2249. 10 7.00 1890. 00 7.50 2025. 00 14. 00 3780. 00
14 444,00 3196. 80 400. 00 2880. 00 400. 00 2880. 00 564. 00 4060. 80
15 2.22 2664. 00 2.00 2400. 00 2.00 2400. 00 1.20 1440. 00
16 16. 65 3496. 50 20. 00 4200. 00 15. 00 3150. 00 21.84 4586. 40
17 .72 2160. 00 .70 2100. 00 . 65 1950. 00 1.00 3000. 00
18 11.10 999. 00 11. 00 990. 00 10. 00 900. 00 8. 00 720. 00
19 2.22 799. 20 3.00 1080. 00 2.00 720. 00 1.20 432. 00
20 4. 44 1110. 00 4.00 1000. 00 4.00 1000. 00 3. 88 970. 00
21 857. 00 7713. 00 1, 000. 00 9000. 00 1, 000. 00 9000. 00 1, 465. 00 13185. 00
22 103. 65 11401. 50 160. 00 17600. 00 36. 00 3960. 00 214. 00 23540. 00
23 114. 80 6658. 40 170. 00 9860. 00 48. 00 2784. 00 220. 00 12760. 00
24 152. 50 14640. 00 280. 00 26880. 00 110. 00 10560. 00 230. 00 22080. 00
25 197. 50 6320. 00 240. 00 7680. 00 110. 00 3520. 00 230. 00 7360. 00
26 71. 95 6907. 20 20. 00 1920. 00 54. 00 5184. 00 17. 00 1632. 00
27 64. 50 25800. 00 65. 00 26000. 00 60. 00 24000. 00 33. 00 13200. 00
28 3.05 3123. 20 4.00 4096. 00 2.00 2048. 00 3. 00 3072. 00
TOT 495, 577. 45 548, 676. 00 560, 130. 00 641, 679. 20



04- 181644 Bl D245

04- ALA-80-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
08/ 13/ 02 08/ 19/ 02
| TEM SI XTH
Bl D AMOUNT
1 36. 00 4680. 00
2 1, 900. 00~ 1900. 00
3 2, 000. 00* 2000. 00
4 168. 00 13104. 00
5 585. 00 1755. 00
6 1, 750. 00 3500. 00
7 210. 00 1680. 00
8 10, 000. 00* 10000. 00
9 29. 00 154831. 00
10 17. 00 282200. 00
11 3, 500. 00* 3500. 00
12 48. 00 168000. 00
13 5. 00 1350. 00
14 334. 00 2404. 80
15 .75 900. 00
16 13. 00 2730. 00
17 .15 450. 00
18 158. 00 14220. 00
19 1.00 360. 00
20 2.50 625. 00
21 1, 500. 00 13500. 00
22 225. 00 24750. 00
23 286. 00 16588. 00
24 293. 00 28128. 00
25 300. 00 9600. 00
26 87.00 8352. 00
27 100. 00 40000. 00
28 3.50 3584. 00
TOT 814, 691. 80



